City of Holtville

Request for Proposals (RFP)

for
Engineering Design

for the

SIXTH STREET PAVEMENT IMPROVEMENTS PROJECT
BETWEEN HOLT & MELON AVENUES

FEDERAL AID PROJECT NUMBER STPL-5174 (028)

August 19, 2016

Requested by:
Nick Wells, City Manager
City of Holtville
121 W Fifth Street
Holtville, California 92250



VI.

VII.

VIII.

TABLE OF CONTENTS

Procurement Statement . . ... ... e

Project DescCription . . ... ...

Scope Of WOrK . ..

A-Plans L e 4
B - Specifications .. ... . e 5
C-SUIVEYING 6
D - Estimate ... 6

E - Record Keeping ... . . 6

Responsibilities of the City .. ... ... .

Proposal Content and Information ........... ... ... .. ... ... .. . . . ....

Applicable Documents . ... ...

Evaluation of Proposals . ... .

Preliminary Engineering Report (September 2,2015) . ....................

Categorical Exemption/Exclusion Determination ........................

Preliminary Environmental Study (PES) ... ... ... .. i

Appendix A

Appendix B

Appendix C



. PROCUREMENT STATEMENT

CITY OF HOLTVILLE
REQUEST FOR PROPOSALS
for
Engineering Design for the Sixth Street Pavement Improvements Project
Between Holt & Melon Avenues

FEDERAL AID PROJECT NUMBER STPL-5174 (028)

NOTICE IS HEREBY GIVEN that the City of Holtville (hereinafter referred to as the “City”), acting by and through
its City Council, is requesting PROPOSALS from qualified design engineering professionals to
provide Engineering Design Services for the following project in the City:

Sixth Street Pavement Improvements Project
Between Holt & Melon Avenues

Also referred to as the
“City of Holtville — Sixth Street Improvements Project”

Funding for the design of this project will be provided by local sales tax, while construction funding will be
provided through the federally-funded Congestion Mitigation and Air Quality (CMAQ) Program and the
Regional Surface Transportation Program (RSTP) administered through Caltrans.

SUMISSION DEADLINE: Receipt up to, but no later than 4:00 p.m., Tuesday, September 06, 2016

To be considered for negotiation and award of a contract, five (5) paper copies and one (1) electronic copy
(CD or USB Drive) of proposals must be received by the date and time specified above in a sealed package at:

Holtville City Hall
121 West Fifth Street
Holtville, California 92250
Attention: Nick Wells, City Manager

Questions can be directed to the City of Holtville Project Administrator listed below. Copies of the Request
for Proposals can be obtained on the Holtville.ca.gov website or at the address listed below:

Mr. Nicholas D. Wells
City Manager/Project Administrator
121 West Fifth Street
Holtville, California 92250
Phone: (760) 356-4574

The Schedule of Events for the Engineering Design Services Procurement Phase is as follows:

Issue Request for Proposals August 19, 2016
Proposal Due September 6, 2016
Bid Evaluation September 7, 2016
City Approves Agreement September 12, 2016
Notice to Proceed September 15, 2016
Scheduled Design Completion October 31, 2016

Proposals will be evaluated by a committee. It is the City’s intention to select the Consultant whose fee,
qualifications and understanding of the project are deemed most advantageous to the City in accordance with this
Request for Proposals. The Selection Committee’s recommendation will be forwarded to the
Holtville City Council for final determination.
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The City reserves the right to reject any or all Proposals, or to waive any irregularities or informalities in
the proposal and selection process.

The design work associated with the project is to be completed within 45 Calendar Days. The consultant shall
complete 90 percent drawings and 100 percent drawings for the project. The drawings shall be reviewed by
the City of Holtvile Staff. The consultant shall include the lump sum fee for the design of the
project. The Background and Scope of Work associated with the project follow.

I PROJECT DESCRIPTION

The proposed project involves improving Sixth Street from Melon Avenue to Holt Avenue by resurfacing and
rehabilitating the existing roadway. A major transportation issue on Sixth Street is caused by the dilapidated
condition of the roadway, which causes pavement failure. The roadway has sections of poor
and failed pavement which creates an obstruction, restricting proper traffic flow. These conditions are a
concern given that Sixth Street is the community's most direct connection to the Public Schools, Holt Park,
City Hall and numerous other public service facilities, as well as serving major agricultural employment
sectors. The heavy truck traffic further increases the pace of deterioration. Construction would include crack
sealing the existing A.C. pavement surface and placing a 1 1/2 inch Asphalt Rubber Hot Mix (ARHM) over the
existing A.C.pavement surface. For the areas of pavement failure, it wil be necessary to
saw cut the edges of the pavement and remove and dispose of the existing A.C. pavement and underlying
subgrade material. The depth of the existing A.C. pavement is estimated to be 3 inches. The depth of the
subbase material is estimated to be 9 inches. Other incidental work will include raising
manhole covers and water valve risers and covers to finish A.C. pavement grade. Installing signage, striping
and similar items will also be required. The staging area will be located at the northeast corner of
Pine and Sixth Street on a parcel owned by the City of Holtville.

More specific conditions and requirements are included in the Preliminary Engineering Report (dated
September 2, 2015), included as an addendum to this RFP (See "Appendix A").

.  SCOPE OF WORK

A. PLANS

The consultant shall prepare the improvement plans and specifications for the project. As a minimum
the following plan sheets shall be prepared:

Title Sheet

Existing Demolition Site Plan

Sixth Street Improvement Plan and Profile Sheet — 20 Scale
Street Pavement Data Chart/Striping and Signage Plan
Street Sections

Traffic Control Plan

Erosion Control Plan

NogakwdhkE

The Improvement Plans shall be prepared in accordance with Section 3 of the City of Holtville Standard
Details and Specifications, “Holtville Standards”. The Holtvile Standards General Conditions
(Section 8) shall be included on the front title sheet. The Holtville Standard Street Technical
Specifications (Section 9) shall be included within the contents of the plans and specifications in
conjunction with County of Imperial specifications, if required. The Holtville Standard Submittals and
Geotechnical Testing requirements (Sections 12 and 13) shall be included within the contents of
contents of the plans and specifications. The City of Holtville Standard Street Improvement Details
(Section 14) shall be used to prepare the plans.

Additionally, Consultant is to review apron areas of sidestreets adjoining Sixth Street.

RFP for Design (2016'08) Page 4 of 8



More specific conditions and requirements are included in the Preliminary Engineering Report (dated
September 2, 2015), included as an addendum to this RFP (See "Appendix A").

Consultant shall incorporate/adhere to any restrictions listed in the Categorical Exemption/Exclusion
Determination provided by Caltrans and included as "Appendix B."

Consultant shall incorporate/adhere to any restrictions listed in the Preliminary Environmental Study
accepted by Caltrans and included as "Appendix C."

B. SPECIFICATIONS

The Consultant shall prepare the Specifications in a format conducive to bidding and constructing
the project in accordance with this RFP. The project specifications shall include:

Invitation for Proposals
Instructions to Bidders
Caltrans LAPM Forms
Prevailing Wage Rates
Proposal Forms

Contract and Bond Forms
General Conditions
Special Conditions
Technical Conditions

©CoNoGO kWD

The Consultant shall prepare a Schedule of Events to determine the advertisement dates, pre-bid
conference date, bid opening date, project award date, notice to proceed issuance date and the project
completion date.

Liquidated damage shall be calculated using the Caltrans LAPM method per Chapter 12 of the LAPM.

DBE goal for the construction shall be calculated in accordance with the Caltrans requirements. DBE
goal for the construction management services shall also be calculated. DBE goal calculations shall be
provided to the City of Holtville for review. A sample DBE goal calculation will be available to
the Consultant upon request.

Federal Contract Requirements shall be included in the Specifications in accordance with Chapter 12 of
the Caltrans LAPM. The Consultant shall include all other federal-aid requirements and forms required
to be submitted by the Bidders during the bidding phase and also the forms to be submitted by the
Contractor during the construction phase.

Federal Davis-Bacon wage rates and California Industrial Relations wage rates shall be included in the
Specifications.

A detailed Unit Price Bid Item List shall be prepared for each construction bid item. This is not a lump
sum project.

Special Conditions shall include the project specific requirements such as submittal list, Caltrans
Encroachment Permit provisions, Environmental Conditions (Categorical Exemption/Categorical
Exclusion Determination) provisions, geotechnical testing requirements, project staging area,
construction water availability, etc. Refer to the attached executed categorical exemption documents for
the Categorical Exemption/Categorical Exclusion Determination. The Consultant shall include any
special provisions specific to this project within the Special Conditions Section of the Specifications.

Technical Conditions shall include both Caltrans and the City of Holtville Specifications. The City of
Holtville Technical Specifications are contained in the City of Holtville Standard Details and
Specifications — 2005.
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C. SURVEYING

The Consultant shall complete a comprehensive field survey at the project site. The consultant shall
establish a permanent horizontal control along Sixth Street. The horizontal control is to be utilized
during the design and construction phases of the project and indicated on the plans. Stationing shall be
established along the control line. The consultant shall obtain and identify all the existing
facilities within the project vicinity on the Improvement Plans. The Consultant shall coordinate with utility
purveyors to verify their requirements relative to the improvements to be completed. The utility
purveyors’ requirements shall be addressed on the Improvement Plans. Known underground utilities as
obtained from previous improvement plans, utility company as-built plans or field observations
shall be illustrated on the improvement plans. Field photos shall be obtained. Property lines and APN
information shall also be obtained and illustrated on the Improvement Plans.

D. ESTIMATE

The Consultant shall prepare detailed Engineer's Quantity and Cost Estimates for the project at the
conclusion of the project design.

E. RECORD KEEPING

Upon project design completion, all records are to be compiled in (a) three (3) ring binder(s), prominently
labeled on the face and spine with the titte PROJECT NAME: Sixth Street Pavement Improvements
Project; FEDERAL AID PROJECT NO. CML-5174 (028) to serve as a record of the project's design
phase. Photographs of the work site are to be included in the record of the project. All
communications with the City of Holtville, utility purveyors and other involved agencies shall be included
in the binder. Additionally, a copy of the record of the project during the design phase is to be
provided in Portable Document Format (PDF) on one (1) USB thumb drive.

Consultant’s records shall be maintained for inspection by the City for a minimum of three (3) years
after final payment to the Consultant.

All hard copy and electronic file tracings, plans, specifications, and maps prepared or obtained under the
terms of the Agreement with the City shall be delivered to and become the property of the City,
and basic survey notes, sketches, charts, computations, and other data, prepared or obtained under
such Agreement, if not required to be provided, shall be made available upon request to the City
without restriction or limitation on their use.

IV. RESPONSIBILITIES OF THE CITY

1. The City will provide a designated City Project Administrator to review project specific items
throughout the duration of the project design phase.

2. The City will pay an agreed upon amount normally within 30 days after receipt of an invoice(s).
Invoice(s) shall be submitted with a detailed accounting of staff hours attributed to specific
tasks. Separate invoices shall be submitted for specific project billings.

3. The City reserves the right to perform any portion of the Scope of Work by City personnel or other
consultants should the City determine it would be in the best interest of the City to do so.

V. PROPOSAL CONTENT AND INFORMATION

Proposal should be typed, organized and concise, yet comprehensive.

It is requested that responders submit a Not to Exceed fee based on hours worked to perform the
services set forth in the Scope of Work. Provide a clear breakdown of the costs either by phase,
including staff - or by item, by hour. No subcontractors shall be utilized without prior authorization
by the City.
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A. General Requirements

1. Project Cover Sheet

AW

Table of Contents
Provide a cover letter
State the interpretation of the engineering design services to be performed. The Consultant is to

demonstrate an understanding of the Scope of Work and Agency requirements regarding this
project.

5. Provide the name(s) of the primary and/or alternate individuals authorized to respond to this

RFP. Include titles, addresses, license numbers, e-mail if available, and phone number.

6. The Consultant is representing itself as a qualified professional in providing engineering design

services. The Consultant is to offer recommendations and comments with respect to services
to be performed. It is expected that the Consultant will have some applicable experience in
projects that will be delineated in the respondent proposals.

7. List any sub-consultants participating in the project. Describe the services to be performed

by the sub-consultants. Identify the qualifications and resumes of all sub consultants that will
be utilized.

B. Costand Fees

1. Provide a clear breakdown of costs by task including designated staff, hourly rate and hours.

Costs should be organized for full time hourly rates. Such hourly rates should be fully burdened
or loaded, including full compensation for all employee taxes, overhead and profit. Billing rates
shall include provision for normal office costs, including but not limited to office
rental, utilities, and insurance. Telephone, copies, reproduction and transportation are regarded
as additional expenses. The consultant shall list a lump sum value for these additional expenses
on the fee schedule spreadsheett A Not to Exceed fee breakdown by
task of the project based on billable hours is required. Also detail what hourly rates for
overtime will be used as needed.

2. Submit itemized hourly fee schedule for additional services beyond the scope of work.
3. Costs and Fees must be provided within a separate sealed envelope within the submittal of the

proposal.

VI. APPLICABLE DOCUMENTS

1.

RFP for Design (2016'08)

Caltrans Local Assistance Procedures Manual
These chapters can be found at http://www.dot.ca.gov/hg/LocalPrograms/lam/lapm.htm

Caltrans Latest Edition of
a. Standard Plans and Standard Specifications
b. Construction Manual
c. California Manual on Uniform Traffic Control Devices (CAMUTCD)

City of Holtville Quality Assurance Program (QAP)
City of Holtville Standard Details and Specifications dated June 13, 2005.
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VIl. EVALUATION OF PROPOSALS

The Proposals will be evaluated according to the following criteria and point system.

PROPOSAL EVALUATION CRITERIA

1. Understanding of the work to be completed. 20 points
2. Experience with similar kinds of work. 20 points
3. Familiarity with State and Federal procedures. 20 points
4. Consultant Fee 20 points
5. Demonstrated Technical Ability. 20 points

Maximum Total Points 100 points

A Committee will review and evaluate the proposals. It is the City's intention to select the Consultant
whose fee, qualifications and understanding of the project are deemed most advantageous to the City in
accordance with this Request for Proposals. The Selection Committee's recommendation will be forwarded
to the Holtville City Council for final determination.

The City reserves the right to reject any and all proposals or to waive any irregularities or informalities
submitted in any proposals or in the proposal and selection process. The City also reserves the right to
request additional information for clarification. The City Council reserves the right to select any consultant
the City deems qualified regardless of the Evaluation Committee's recommendation.

Submit five (5) copies and one (1) electronic copy in Portable Document Format (PDF) on a clearly labeled
USB Flash Drive with the following title:

CITY OF HOLTVILLE

REQUEST FOR PROPOSALS
for

Engineering Design for the Sixth Street Pavement Improvements Project
Between Holt & Melon Avenues

Clarification desired by a proposer shall be requested in writing or by emailing a minimum of 72 hours
prior to the RFP submission date. Oral explanation or instructions shall not be considered binding on
behalf of the City. Forward questions to the City of Holtville Contract Administrator at the following address:

Mr. Nicholas D. Wells

City Manager/ Project Administrator 121 West Fifth Street
Holtville, CA 92250

Phone: (760) 356-4574

Email: NWells@Holtville.ca.gov

Any modifications to this solicitation will be issued by the City Project Administrator as a written addendum.

Any sub-consultant participating in this project is to be listed within the contents of this consultant’s
response to this proposal. Sub-consultants shall not be allowed to be engaged by the Resident Engineer /
Construction Manager after the proposals are submitted to the City of Holtville.

This RFP does not commit the City of Holtville to award a contract or pay any costs associated with the
preparation of a Proposal. The City reserves the right to cancel, in part or in its entirety, this solicitation
should this be in the best interest of the City to do so.
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Appendix A

Preliminary Engineering Report
September 2, 2015

Prepared by The Holt Group



CITY OF HOLTVILLE — SIXTH STREET
IMPROVEMENT BETWEEN HOLT AVENUE
AND MELON AVENUE

PRELIMINARY ENGINEERING
REPORT

THG #116.446 & 2015-025

SEPTEMBER 2, 2015




SEPTEMBER 2, 2015

PROIJECT: CITY OF HOLTVILLE — SIXTH STREET BETWEEN HOLT AND MELON AVENUES —
PRELIMINARY ENGINEERING REPORT -
THG #116.446 AND 2015.025

Project Cost Summary

Section Cost

Section No. Street Section

Sixth Street between Holt

1 Avenue and Pine Avenue $113,991
Sixth Street between Pine

2 Avenue and Cedar Avenue $87,747
Sixth Street between Cedar

3 Avenue and Palm Avenue $104,078
Sixth Street between Palm

4 Avenue and Olive Avenue $108,409
Sixth Street between Olive

5 Avenue and Myrtle Avenue $87,466
Sixth Street between Myrtle

6 Avenue and Melon Avenue $159,820

City of Holtville — Sixth Street Between Holt and Melon Avenues

TOTAL PROJECT COST = $661,511

RSTP Application — THG #116.446 and 2015.025

Page 1 of 16



Section 1 - Sixth Street between Holt Avenue and Pine Avenue
Width = 68 feet Length = 360 feet
Pavement Square Footage = 24,480 square feet
Pavement Square Yards = 2,720 square yard

A. Description

The A.C. pavement section between Holt Avenue and Pine Avenue borders the north side of Holt Park.
The A.C. pavement section is in poor condition. It is recommended the A.C. pavement be rehabilitated by crack
sealing the existing A.C. pavement surface. After the crack sealing a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to
be placed over the existing A.C. pavement surface. It will be necessary to mill the existing 5 feet of A.C. pavement
along each side of the street along the existing pcc gutter edge from a depth of 1 1/8 inches to daylight prior to the
ARHM installation. An Asphalt Rubber Aggregate Membrane (ARAM) is to be placed over the ARHM surface
followed by a Type 2 Slurry Sealcoat.

Incidental items for the street section improvement include pavement striping and raising and lowering of water
valve risers and covers. Traffic Control will be required to be established and maintained throughout the

construction period.

B. Engineer’s Opinion of Probable Cost

Iltem Iltem Unit Unit Quantity Total
Price
1 Mill a 5 foot wide strip of SYD 3.10 400 1,240

A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

2 Apply a rubberized crack L.F. 0.50 7,344 3,672
sealant to the existing A.C.
pavement cracks.

3 Install 1 % inches of Asphalt Ton 130 230 29,900
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement

4 Install Asphalt Rubber SYD 6.75 2,720 18,360
Aggregate Membrane
(ARAM) over the ARHM
pavement surface

5 Install Type 2 Slurry SYD 2.25 2,720 6,120
sealcoat over the ARAM
pavement surface

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Item Item Unit Unit Quantity
Price
6 Complete Pavement Striping [T 07 T p—
Sum
7 Traffic Control (73 17 TR ——
Sum

Subtotal
Contingency — 10%

Total Estimated Construction Cost

Material Testing by Geotechnical Consultant

Engineering Design including Design Field Survey, Plan
Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders
Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions,
Issue plans and specifications to prospective bidders,
maintain bid list, respond to RFI’s and questions, issue
project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct
pre-bid conference and prepare pre-bid conference
memorandum — 1%

Construction Management including conducting pre-bid
Conference, preparation of daily inspection reports,
monitoring the quantities of materials placed, review
contractors payment requests, conduct field inspections,
respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations
regarding Contractor Change Orders, provide labor
compliance services and similar items —15%

Total Project Cost

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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7,125

4,500

70,917
7,092

78,009

11,800

11,701

780

11,701

$113,991



Section 2- Sixth Street between Pine Avenue and Cedar Avenue
Width =50 feet Length =380 feet
Pavement Square Footage = 19,000 square feet
Pavement Square Yards = 2,111 square yards

A. Description

The A.C. pavement section along Sixth Street between Pine Avenue and Cedar Avenue is in poor
condition. It is recommended the A.C. pavement be rehabilitated by crack sealing the existing A.C. pavement
surface. After the crack sealing is complete a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to be placed over the
existing A.C. pavement surface. It will be necessary to mill the existing 5 feet of A.C. pavement along each side of
the street along the existing pcc gutter edge for a depth of 1 1/8 inches to daylight. An Asphalt Rubber Aggregate
Membrane (ARAM) is to be placed over the ARHM surface followed by a Type 2 Slurry Sealcoat.

There are areas of pavement failure along this street section. It will be necessary to sawcut the edges of the
pavement failure areas and remove and dispose of the existing A.C. pavement and underlying subgrade material.
The depth of the existing A.C. pavement is estimated to be 3 inches. The depth of the subbase material is
estimated to be 9 inches. After the existing A.C. pavement and underlying subgrade material is removed place 9
inches of Class 2 Base compacted to 95 percent of maximum density per ASTM D1557 followed by 3 inches of
conventional A.C. pavement within the prepared failure area. The repaired failure area will be overlaid with the 1
% inches of ARHM followed by the ARAM followed by the Type 2 Slurry Sealcoat in conjunction with the
rehabilitation of the overall street section.

Incidental items for the improvement of this street section include raising and lowering of water valve risers and
covers. Traffic Control will be required to be established and maintained throughout the construction period.

B. Engineer’s Opinion of Probable Cost

Item No. Item Unit Unit Quantity Total
Price
1 Remove and replace failed S.F 7.00 550 3,850

A.C. pavement section on
the south side of the
Sixth St. and Cedar Ave.
intersection measuring
50 ft. long by 11 ft. wide
=550 square feet

2 Mill a 5 foot wide strip of SYD 3.10 422 1,308
A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

3 Apply a rubberized crack L.F. 0.50 5,700 2,850
sealant to the existing A.C.
pavement cracks.

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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ltem ltem Unit Unit Quantity Total

Price
4 Install 1 % inches of Asphalt Ton 130 178 23,140
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement
5 Install Asphalt Rubber SYD 6.75 2,111 14,249
Aggregate Membrane
(ARAM) over the ARHM
pavement surface
6 Install Type 2 Slurry SYD 2.25 2,111 4,750
sealcoat over the ARAM
pavement surface
7 Traffic Control Lump - - 4,500
Sum
Subtotal 54,647
Contingency — 10% 5,465
Total Estimated Construction Cost 60,112
Material Testing by Geotechnical Consultant 9,000
Engineering Design including Design Field Survey, Plan 9,017

Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders
Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions, 601
Issue plans and specifications to prospective bidders,

maintain bid list, respond to RFI’s and questions, issue

project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct

pre-bid conference and prepare pre-bid conference
memorandum — 1%

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Construction Management including conducting pre-bid 9,017
Conference, preparation of daily inspection reports,

monitoring the quantities of materials placed, review

contractors payment requests, conduct field inspections,

respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations

regarding Contractor Change Orders, provide labor

compliance services and similar items — 15%

Total Project Cost $87,747

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Section 3- Sixth Street between Cedar Avenue and Palm Avenue
Width =50 feet Length =380 feet
Pavement Square Footage = 19,000 square feet
Pavement Square Yards = 2,111 square yards

A. Description

The A.C. pavement section along Sixth Street between Cedar Avenue and Palm Avenue is in poor
condition. It is recommended the A.C. pavement be rehabilitated by crack sealing the existing A.C. pavement
surface. After the crack sealing is complete a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to be placed over the
existing A.C. pavement surface. It will be necessary to mill the existing 5 feet of A.C. pavement along each side of
the street along the existing pcc gutter edge for a depth of 1 1/8 inches to daylight. An Asphalt Rubber Aggregate
Membrane (ARAM) is to be placed over the ARHM surface followed by a Type 2 Slurry Sealcoat.

There are areas of pavement failure along this street section. It will be necessary to sawcut the edges of the
pavement failure areas and remove and dispose of the existing A.C. pavement and underlying subgrade material.
The depth of the existing A.C. pavement is estimated to be 3 inches. The depth of the subbase material is
estimated to be 9 inches. After the existing A.C. pavement and underlying subgrade material is removed place 9
inches of Class 2 Base compacted to 95 percent of maximum density per ASTM D1557 followed by 3 inches of
conventional A.C. pavement within the prepared failure area. The repaired failure area will be overlaid with the 1
% inches of ARHM followed by the ARAM followed by the Type 2 Slurry Sealcoat in conjunction with the
rehabilitation of the overall street section.

Incidental items for the improvement of this street section include raising and lowering of water valve risers and
covers. Traffic Control will be required to be established and maintained throughout the construction period.

B. Engineer’s Opinion of Probable Cost

Item No. Item Unit Unit Quantity Total
Price
1 Remove and replace failed S.F 7.00 1,520 10,640

A.C. pavement along west
bound lane due to wheel
rutting. The rutted area
measures 4 feet wide and
380 feet long = 1,520 S.F.

2 Remove and replace failed S.F. 7.00 550 3,850
A.C. pavement section on
the south side of the Sixth
Street and Palm Avenue
Intersection measuring 50
Feet long x 11 feet wide =
550 square feet

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Item No. Item Unit

3 Mill a 5 foot wide strip of SYD
A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

4 Apply a rubberized crack L.F.
sealant to the existing A.C.
pavement cracks.

5 Install 1 % inches of Asphalt Ton
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement

6 Install Asphalt Rubber SYD
Aggregate Membrane
(ARAM) over the ARHM
pavement surface

7 Install Type 2 Slurry SYD
sealcoat over the ARAM

pavement surface

8 Traffic Control Lump

Total Estimated Construction Cost

Material Testing by Geotechnical Consultant

Unit
Price

3.10

0.50

130

6.75

2.25

Quantity

422

5,700

178

2,111

2,111

Total

1,308

2,850

23,140

14,249

4,750

4,500

65,287

Contingency — 10% 6,529

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
Page 8 of 16
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Engineering Design including Design Field Survey, Plan
Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders

Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions,
Issue plans and specifications to prospective bidders,
maintain bid list, respond to RFI’s and questions, issue
project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct
pre-bid conference and prepare pre-bid conference

memorandum — 1%

Construction Management including conducting pre-bid
Conference, preparation of daily inspection reports,
monitoring the quantities of materials placed, review
contractors payment requests, conduct field inspections,
respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations
regarding Contractor Change Orders, provide labor

compliance services and similar items — 15%

Total Project Cost

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Section 4- Sixth Street between Palm Avenue and Olive Avenue
Width =50 feet Length =380 feet
Pavement Square Footage = 19,000 square feet
Pavement Square Yards = 2,111 square yards

A. Description

The A.C. pavement section along Sixth Street between Palm Avenue and Olive Avenue is in poor
condition. It is recommended the A.C. pavement be rehabilitated by crack sealing the existing A.C. pavement
surface. After the crack sealing is complete a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to be placed over the
existing A.C. pavement surface. It will be necessary to mill the existing 5 feet of A.C. pavement along each side of
the street along the existing pcc gutter edge for a depth of 1 1/8 inches to daylight. An Asphalt Rubber Aggregate
Membrane (ARAM) is to be placed over the ARHM surface followed by a Type 2 Slurry Sealcoat.

There are areas of pavement failure along this street section. It will be necessary to sawcut the edges of the
pavement failure areas and remove and dispose of the existing A.C. pavement and underlying subgrade material.
The depth of the existing A.C. pavement is estimated to be 3 inches. The depth of the subbase material is
estimated to be 9 inches. After the existing A.C. pavement and underlying subgrade material is removed place 9
inches of Class 2 Base compacted to 95 percent of maximum density per ASTM D1557 followed by 3 inches of
conventional A.C. pavement within the prepared failure area. The repaired failure area will be overlaid with the 1
% inches of ARHM followed by the ARAM followed by the Type 2 Slurry Sealcoat in conjunction with the
rehabilitation of the overall street section.

Incidental items for the improvement of this street section include raising and lowering of water valve risers and
covers. Traffic Control will be required to be established and maintained throughout the construction period.

B. Engineer’s Opinion of Probable Cost

Item No. Item Unit Unit Quantity Total
Price
1 Remove and replace failed S.F 7.00 2,400 16,800

A.C. pavement along west
bound lane and a portion
of the east bound lane due
to wheel rutting. The rutted
areas measure 480 ft. long
x 5 ft. wide = 2400 S.F.

2 Mill a 5 foot wide strip of SYD 3.10 422 1,308
A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

3 Apply a rubberized crack L.F. 0.50 5,700 2,850
sealant to the existing A.C.
pavement cracks.

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
Page 10 of 16



Item Item Unit Unit Quantity Total

Price
4 Install 1 % inches of Asphalt Ton 130 178 23,140
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement
5 Install Asphalt Rubber SYD 6.75 2,111 14,249
Aggregate Membrane
(ARAM) over the ARHM
pavement surface
6 Install Type 2 Slurry SYD 2.25 2,111 4,750
sealcoat over the ARAM
pavement surface
7 Traffic Control Lump = - e 4,500
Sum
Subtotal 67,597
Contingency — 10% 6,760
Total Estimated Construction Cost 74,357
Material Testing by Geotechnical Consultant 11,000
Engineering Design including Design Field Survey, Plan 11,154

Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders
Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions, 744
Issue plans and specifications to prospective bidders,

maintain bid list, respond to RFI’s and questions, issue

project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct

pre-bid conference and prepare pre-bid conference
memorandum — 1%

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Construction Management including conducting pre-bid 11,154
Conference, preparation of daily inspection reports,

monitoring the quantities of materials placed, review

contractors payment requests, conduct field inspections,

respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations

regarding Contractor Change Orders, provide labor

compliance services and similar items —15%

Total Project Cost $108,409

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Section 5 - Sixth Street between Olive Avenue and Myrtle Avenue
Width =50 feet Length =410 feet
Pavement Square Footage = 20,500 square feet
Pavement Square Yards = 2,278 square yard

A. Description

The A.C. pavement section along Sixth Street between Olive Avenue and Myrtle Avenue is in poor
condition. It is recommended the A.C. pavement be rehabilitated by crack sealing the existing A.C. pavement
surface. After the crack sealing a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to be placed over the existing A.C.
pavement surface. It will be necessary to mill the existing 5 feet of A.C. pavement along each side of the street
along the existing pcc gutter edge from a depth of 1 1/8 inches to daylight. An Asphalt Rubber Aggregate
Membrane (ARAM) is to be placed over the ARHM surface followed by a Type 2 Slurry Sealcoat.

Incidental items for the street section improvement include raising and lowering of water valve risers and covers.
Traffic Control will be required to be established and maintained throughout the construction period.

B. Engineer’s Opinion of Probable Cost

Item Item Unit Unit Quantity Total
Price
1 Mill a 5 foot wide strip of SYD 3.10 456 1,414

A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

2 Apply a rubberized crack L.F. 0.50 6,150 3,075
sealant to the existing A.C.
pavement cracks.

3 Install 1 % inches of Asphalt Ton 130 192 24,960
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement

4 Install Asphalt Rubber SYD 6.75 2,278 15,377
Aggregate Membrane
(ARAM) over the ARHM
pavement surface

5 Install Type 2 Slurry SYD 2.25 2,278 5,126
sealcoat over the ARAM
pavement surface

7 Traffic Control (0733 S — 4,500

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Subtotal 54,452

Contingency — 10% 5,445

Total Estimated Construction Cost 59,897
Material Testing by Geotechnical Consultant 9,000
Engineering Design including Design Field Survey, Plan 8,985

Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders
Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions, 599
Issue plans and specifications to prospective bidders,

maintain bid list, respond to RFI’s and questions, issue

project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct

pre-bid conference and prepare pre-bid conference
memorandum — 1%

Construction Management including conducting pre-bid 8,985
Conference, preparation of daily inspection reports,

monitoring the quantities of materials placed, review

contractors payment requests, conduct field inspections,

respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations

regarding Contractor Change Orders, provide labor

compliance services and similar items — 15%

Total Project Cost $87,466

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Section 6 — Sixth Street between Myrtle Avenue and Melon Avenue
Width =50 feet Length =793 feet
Pavement Square Footage = 39,650 square feet
Pavement Square Yards = 4,406 square yard

A. Description

The A.C. pavement section between Myrtle Avenue and Melon Avenue is in poor condition. It is
recommended the A.C. pavement be rehabilitated by crack sealing the existing A.C. pavement surface. After the
crack sealing a 1 % inch Asphalt Rubber Hot Mix (ARHM) is to be placed over the existing A.C. pavement surface. It
will be necessary to mill the existing 5 feet of A.C. pavement along each side of the street along the existing pcc
gutter edge from a depth of 1 1/8 inches to daylight. An Asphalt Rubber Aggregate Membrane (ARAM) is to be
placed over the ARHM surface followed by a Type 2 Slurry Sealcoat.

Incidental items for the street section improvement include raising and lowering of water valve risers and covers.
Traffic Control will be required to be established and maintained throughout the construction period.

B. Engineers Opinion of Probable Cost

Item Item Unit Unit Quantity Total
Price
1 Mill a 5 foot wide strip of SYD 3.10 881 2,731

A.C. pavement along each
side of the curb and gutter
from a depth of 1 1/8” along
the gutter edge to daylight.

2 Apply a rubberized crack L.F. 0.50 11,895 5,948
sealant to the existing A.C.
pavement cracks.

3 Install 1 % inches of Asphalt Ton 130 372 48,360
Rubber Hot Mix (ARHM)
overlay over the existing
crack sealed A.C. pavement

4 Install Asphalt Rubber SYD 6.75 4,406 29,741
Aggregate Membrane
(ARAM) over the ARHM
pavement surface

5 Install Type 2 Slurry SYD 2.25 4,406 9,914
sealcoat over the ARAM
pavement surface

7 Traffic Control (0731 B — 4,500

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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Subtotal 101,194

Contingency — 10% 10,119

Total Estimated Construction Cost 111,313
Material Testing by Geotechnical Consultant 14,000
Engineering Design including Design Field Survey, Plan 16,697

Preparation, (Improvement Plans, Traffic Control Plans,
Erosion Control Plans, Legal Advertisement, Instruction
For Bidders, Proposal Forms, Contract Documents,
General Conditions, Special Conditions and Technical
Conditions. Include calculation of DBE percentage Goal
and inclusion of the appropriate Federal and Wage
Determinations within the Instruction for Bidders
Section of the Specifications. — 15%

Bidding of the project — Answer contractors questions, 1,113
Issue plans and specifications to prospective bidders,

maintain bid list, respond to RFI’s and questions, issue

project addendum(a), assist in opening bids, prepare
recommendation regarding award of contract, conduct

pre-bid conference and prepare pre-bid conference

memorandum — 1%

Construction Management including conducting pre-bid 16,697
Conference, preparation of daily inspection reports,

monitoring the quantities of materials placed, review

contractors payment requests, conduct field inspections,

respond to contractors RFI’s and questions, monitor the
geotechnical testing, review and offer recommendations

regarding Contractor Change Orders, provide labor

compliance services and similar items — 15%

Total Project Cost $159,820

City of Holtville — Sixth Street Between Holt and Melon Avenues
RSTP Application — THG #116.446 and 2015.025
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CATEGORICAL EXEMPTION/CATEGORICAL EXCLUSION DETERMINATION FORM

City of Holtville N/A N/A STPL-5174(028)
Dist.-Co.-Rte. {or Local Agency)  P.M./P.M. E.A/Project No. Federal-Aid Project No. (Local Project)/Project No.

PROJECT DESCRIPTION:

The City of Holtville proposes to resurface and rehabilitate Sixth Street between Melon Avenue and Holt Avenue. Proposed work
includes:
® In most areas, crack sealing the existing pavement surface and placing a 1.5-inch Asphalt Rubber Hot Mix (ARHM) layer
over the existing AC pavement surface
s Inareas of pavement failure, saw cut the edges of pavement and remove and replace the existing AC pavement and
underlying subgrade material
s  Raising manhole covers and water valve risers and covers to finish new pavement grade
e [nstalling signage and striping
Staging will be located at the northeast corner of Pine and Sixth Street on a City-owned parcel.

Please see page 2 for conditions.

CEQA COMPLIANCE (for State Projects only)

Based on an examination of this proposal and supporting information, the following statements are true and exceptions do not apply
(See 14 CCR 15300 et seq.):

® If this project falls within exempt class 3, 4, 5, 6 or 11, it does not impact an environmental resource of hazardous or critical
concern where designated, precisely mapped and officially adopted pursuant to law.

There will not be a significant cumulative effect by this project and successive projects of the same type in the same place, over time.
There is not a reasonable possibility that the project will have a significant effect on the environment due to unusual circumstances.
This project does not damage a scenic resource within an officially designated state scenic highway.

This project is not located on a site included on any list compiled pursuant to Govt. Code § 65962.5 (“Cortese List").

This project does not cause a substantial adverse change in the significance of a historical resource.

CALTRANS CEQA DETERMINATION (Check one)

|:| Exempt by Statute. (PRC 21080[b]; 14 CCR 15260 et seq.)

Based on an examination of this proposal, supporting information, and the above statements, the project is:
|:| Categorically Exempt. Class . (PRC 21084; 14 CCR 15300 et seq.)

|:] Categorically Exempt. General Rule exemption. [This project does not fall within an exempt class, but it can be seen with
certainty that there is no possibility that the activity may have a significant effect on the environment (CCR 15061[b][3].)

Print Name: Environmental Branch Chief Print Name: Project Manager/DLA Engineer
Signature Date Signature Date
NEPA COMPLIANCE

In accordance with 23 CFR 771.117, and based on an examination of this proposal and supporting information, the State has

determined that this project:

« does not individually or cumulatively have a significant impact on the environment as defined by NEPA and is excluded from the
requirements to prepare an Environmental Assessment (EA) or Environmental Impact Statement (EIS), and

» has considered unusual circumstances pursuant to 23 CFR 771.117(b).

CALTRANS NEPA DETERMINATION (Check one)

23 USC 326: The State has determined that this project has no significant impacts on the environment as defined by NEPA, and
that there are no unusual circumstances as described in 23 CFR 771.117(b). As such, the project is categorically excluded from
the requirements to prepare an environmental assessment or environmental impact statement under the National Environmental
Policy Act. The State has been assigned, and hereby certifies that it has carried out the responsibility to make this determination
pursuant to Chapter 3 of Title 23, United States Code, Section 326 and a Memorandum of Understanding dated June 07, 2013,
executed between the FHWA and the State. The State has determined that the project is a Categorical Exclusion under:

23 CFR 771.117(c): activity (c)(26)
[1 23 CFR 771.117(d): activity (d)(__)
[J Activity ___ listed in Appendix A of the MOU between FHWA and the State

[:I 23 USC 327: Based on an examination of this proposal and supporting information, the State has determined that the project is a
CE under 23 USC 327.
o veyin) Heve/ /klcu»(/\ -.wa.\ Klhwan

Print Name: Environfhental Branch Chief Print Naphe: Project Manager/DLA Engineer
=z gj /(G g/n]16

Sigratufe »~ ¥ Date /B’ignature Date

T
Date of Categorical Exclusion Checklist completion: &/1¢[{(»  Date of ECR or equivalent: B /12,

Briefly list environmental commitments on continuation sheet. Reference additional information, as appropriate (e.g., CE checklist,
additional studies and design conditions).

February 12, 2014
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CATEGORICAL EXEMPTION/CATEGORICAL EXCLUSION DETERMINATION FORM
Continuation Sheet

City of Holtville N/A N/A STPL-5174(028)
Dist.-Co.-Rte. (or Local Agency)  P.M./P.M. E.A/Project No. Federal-Aid Project No. (Local Project)/Project No.

Continued from page 1:

The following conditions apply to this project and must be adhered to:

Water Quality:
¢ A Water Pollution Control Pragram (WPCP) will be implemented prior to the start of construction.

Visual Resources:
« |f the proposed scope of work is revised, or unanticipated impacts occur to existing vegetation and/or irrigation
improvements, Caltrans should be notified to provide a review of the proposed changes and initiate guidance for any
resulting maodifications.

Hazardous Waste:

° If yellow traffic stripe or yellow thermoplastic pavement marking is to be removed by itself, hazardous concentrations of lead
chromate may be present in the paint material. The paint must be contained and collected immediately so that it is not
emitted into ambient air, testing must be performed for lead to evaluate the paint material as hazardous, an EPA ID must be
acquired if hazardous, and the paint must be properly disposed at a Class | Landfill facility. If not hazardous the material may
be disposed at a Class Il or lll landfill facility.

° Preparation and implementation of soil management plans and a worker community health and safety plan shall be
conducted to minimize the potential impacts to proposed project activities from lead and unknown unauthorized releases. Soil
excavated that contains hazardous concentrations of chemical constituents shall be properly handled and disposed in
accordance with Federal, State, and Local hazardous waste regulations. It is recommended that a contingency be placed in
the construction contract for testing, handling, and disposing of unknown hazardous waste materials/issues.

Access:
«  Access to all properties shall be maintained at all times during all construction activities. A Traffic Management Plan (TMP)
will be developed to coordinate with local businesses and emergency services departments, to minimize impacts in access
and potential road closures and/or detours during construction.

Community:
e  Absolutely no disturbance of the adjacent school playground or Holt Park is allowed. All work must be located on the existing
road surface, from curb-to-curb. No project intrusion into either the school playground or Holt Park is allowed.

February 12,2014
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Chapter 6 Local Assistance Procedures Manual
Environmental Procedures

EXHIBIT 6-A PRELIMINARY ENVIRONMENTAL STUDY (PES)

Federal Project No.: ' STPL 5 124 f’ozg ) Final Design: TBD
(Federal Program Prefix-Projett No., Agredment No.) (Expected Start Date)
To: Hanh-Dung Khuu From: City of Holtville
(District Local Assistance Engineer) (Local Agency)
District 11 Nicholas D. Wells, (760) 356-4574
(District) (Project Manager's Name and Telephone No.)
4050 Taylor Street, San Diego, CA 92110 121 W. Fifth St. Holtville, CA 92250
(Address) (Address)
hanh-dung.khuu(@dot.ca.gov nwells@holtville.ca.gov
(Email Address) (Email Address)
Is this Project “ON” the [] Yes IF YES, STOP HERE and contact the District Local Assistance Engineer
State Highway System? B No regarding the completion of other environmental documentation.
Federal State Transportation Improvement Program 2015 FTIP 2 il
(FSTIP) http://www.dot.ca.gov/hg/transprog/fedpgm.htm: (Currently Adopted Plan Date) (Page No. x attach to this form)
http://www.dot.ca.gov/hg/transprog/oftmp.htm
Programming Preliminary Engineering Right of Way Construction
for FSTIP: $ 0.00 $ 0.00 16/17 $ 660,000
(Fiscal Year) (Dollars) (Fiscal Year) (Dollars) (Fiscal Year) (Dollars)

Project Description as Shown in RTP arlg,«FSTIP Sixth Street Pavement Improvements between Holt Avenue and
Melon Avenue

Detailed Project Description: (Describe the following, as applicable: purpose and need, project location and limits, required right of way
acquisition, proposed facilities, staging areas, disposal and borrow sites, construction activities, and construction access.)

The proposed project involves improving Sixth Street from Melon Avenue to Holt Avenue by resurfacing and rehabilitating
the existing roadway. The major transportation issue on 6th Street is caused by the dilapidated condition of the roadway which
causes pavement failure. The roadway has sections of poor and failed pavement which creates an obstruction restricting proper
traffic flow. These conditions are a concern given that 6th Street is the community’s most direct connection to the Public
Schools, Holt Park, City Hall, and numerous other public service facilities as well as serving major agricultural employment
sectors.  The heavy truck traffic further increases the pace of deterioration. Construction would include crack sealing the

existing A.C. pavement surface and placing a 1 % inch Asphalt Rubber Hot Mix (ARHM) over the existing A.C. pavement
g p P £ p

“surface. For the areas of pavement failure, it will be necessary to saw cut the edges of the pavement and remove and dispose of
the existing A.C. pavement and undgr[ym0 subgrade material. The dep‘{h of the existing A.C. pavement is estimated to be 3
inches. The depth of the subbase material is estimated to be 9 inches. Other incidental work will include raising manhole
covers and water valve risers and covers to finish A.C. pavement grade, installing signage, striping, and similar items will also

be raquued The staging area will be located at the north east corner of Pine and 6th Street on a parcel owned by the City of

AECEIVE
JUL 25 2016

(Continue description on “Noles " sheel, last page of this Exhibit, if necessary)

BY:
Preliminary Design Information:
Does the project involve any of the following? Please check the appropriate boxes and delineate on an attached map, plan,
or layout including any additional pertinent information.

Yes No Yes No Yes No
[] X Widen existing roadway [0 K Ground disturbance ] Easements
[l B Increase number of through lanes [ [] Road cut/fill [] Equipment staging

Page 6-73
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Exhibit 6-A Local Assistance Procedures Manual

Preliminary Environmental Study (PES) Form

New alignment B
Capacity increasing—other
(e.g., channelization)

O

Excavation: anticipated
maximum depth 10”

0o ooo O™
MH KKK XX
MXX O
O0X

XX

L]
Realignment Ol Flooding protection
Ramp or street closure N Stream channel work O X
Bridge work
] Pile driving ]
Vegetation removal
Tree removal B [ Demolition [0 X Railroad
Required Attachments:
X Regional map < Project location map

Disposal/borrow sites

Temporary access road/detour
Utility relocation
Right of way acquisition

Drainage/culverts (if yes, attach map with APN)

B Part of larger adjacent project

X Project footprint map (existing/proposed right of way)

[J Engineering drawings (existing and proposed cross sections), if available [] Borrow/disposal site location map, if applicable
(Note: all maps (except project location map and regional maps) should be consistent with the project description (minimum scale: 1" = 200’).)

Notes to support the conclusions of this checklist/project description continuation page (attached)

Examine the project for potential effects on the environment, direct or indirect and answer the following questions.
The “construction area,” as specified below, includes all areas of ground disturbance associated with the project,

including staging and stockpiling areas and temporary access roads.

Each answer must be briefly documented on the “Notes” pages at the end of the PES Form.

A. Potential Environmental Effects Yes ToBe No
Determined

General

1. Will the project require future construction to fully utilize the design capabilities included in the ] ] X
proposed project?

2. Will the project generate public controversy? O [l X

Noise

3. Isthe project a Type I project as defined in 23 CFR 772.5(h); “construction on new location or the O | X
physical alteration of an existing highway. which significantly changes either the horizontal or
vertical alignment or increases the number of through-traffic lanes™?

4. Does the project have the potential for adverse construction-related noise impact [l C] ﬁl
(such as related to pile driving)?

Air Quality

5. Isthe project in a NAAQS non-attainment or maintenance area? X [l |

6. Is the project exempt from the requirement that a conformity determination be made? (If “Yes.” state 4| O |:|
which conformity exemption in 40 CFR 93.126, Table 2 applies): Pavement Resurfacing and
Rehabilitation

7. Is the project exempt from regional conformity? (If*Yes,” state which conformity exemption in 40 O ] [
CFR 93.127, Table 3 applies):

8. Ifproject is not exempt from regional conformity. (If *“No™ on Question #7)

Is project in a metropolitan non-attainment/maintenance area?
Is project in an isolated rural non-attainment area?
Is project in a CO, PM10 and/or PM2.5 non-attainment/maintenance area?

QDO

oo

Hazardous Materials/Hazardous Waste

')z( Ood

9. s there potential for hazardous materials (including underground or aboveground tanks. etc.) or O I:I
hazardous waste (including oil/water separators, waste oil, asbestos-containing material. lead-based
paint, ADL, etc.) within or immediately adjacent to the construction area?
Water Quality/Resources
10. Does the project have the potential to impact water resources (rivers, streams, bays, inlets, lakes. || [ 1 X
drainage sloughs) within or immediately adjacent to the project area?
11. lsthe project within a designated sole-source aquifer? O [l X
Page 6-74
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Local Assistance Procedures Manual

Exhibit 6-A

Preliminary Environmental Study (PES) Form

Coastal Zone

12. Is the project within the State Coastal Zone, San Francisco Bay, or Suisun Marsh? ] | <

Floodplain

13. Is the construction area located within a regulatory floodway or within the base floodplain (100-year) ] ] =4
elevation of a watercourse or lake?

Wild and Scenic Rivers

14. Is the project within or immediately adjacent to a Wild and Scenic River System? | O X

Biological Resources

15. Is there a potential for federally listed threatened or endangered species, or their critical habitat or | ] X
essential fish habitat to occur within or adjacent to the construction area?

16. Does the project have the potential to directly or indirectly affect migratory birds, or their nests or ] ] =
eggs (such as vegetation removal, box culvert replacement/repair, bridge work, etc.)?

17. Is there a potential for wetlands to occur within or adjacent to the construction area? [ O 4|

18. Is there a potential for agricultural wetlands to occur within or adjacent to the construction area? | O X

19. Is there a potential for the introduction or spread of invasive plant species? ] | 4

Sections 4(f) and 6(f)

20. Are there any historic sites or publicly owned public parks, recreation areas, wildlife or waterfowl m ] E]
refuges (Section 4[f]) within or immediately adjacent to the construction area?

21. Does the project have the potential to affect properties acquired or improved with Land and Water U | X
Conservation Fund Act (Section 6[f]) funds?

Visual Resources

22. Does the project have the potential to affect any visual or scenic resources? O ] B

Relocation Impacts

23. Will the project require the relocation of residential or business properties? | O 4

Land Use, Community, and Farmland Impacts

24. Will the project require any right of way. including partial or full takes? Consider construction O [ &
easements and utility relocations.

25. Is the project inconsistent with plans and goals adopted by the community? | O X

26. Does the project have the potential to divide or disrupt neighborhoods/communities? ] O X

27. Does the project have the potential to disproportionately affect low-income and minority (] | 4
populations?

28. Will the project require the relocation of public utilities? [l O X

29. Will the project affect access to properties or roadways? | 4 O

30. Will the project involve changes in access control to the State Highway System (SHS)? O [ =

31. Will the project involve the use of a temporary road, detour, or ramp closure? X O ]

32. Will the project reduce available parking? | ] B

33. Will the project construction encroach on state or federal lands? | O

34. Will the project convert any farmland to a different use or impact any farmlands? ] | X

Cultural Resources

35:

36.

Is there National Register listed. or potentially eligible historic properties. or archacological
resources within or immediately adjacent to the construction area?
(Note: Caltrans POS answers question #35 )

Is the project adjacent to, or would it encroach on Tribal land?

O

O]

O
B

] X

For Sections B, C, and D, check appropriate box to indicate required technical studies, coordination, permits, or approvals.

B.

Required Technical Studies l C. Coordination D.  Anticipated

OB 13-02
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Exhibit 6-A Local Assistance Procedures Manual
‘Preliminary Environmental Study (PES) Form

and Analyses Actions/Permits/Approvals
[0 Traffic
Check one:
[ Traffic Study [0 cCaltrans [J  Approval
[] Technical Memorandum [J Caltrans [J  Approval
[J Discussion in ED Only [] Caltrans [0 Approval
[CJ Noise
Check as applicable:
[[] Traffic Related
[J Construction Related
Check one:
[] Noise Study Report [J Caltrans [J Approval
[] NADR [J] Caltrans [0 Approval
[ Technical Memorandum [] Caltrans [0 Approval
[] Discussion in ED Only [ Caltrans [0 Approval
[0 AirQuality
Check as applicable:
[] Traffic Related
[ Construction Related
Check one:
[] Air Quality Report [] Caltrans [1 Approval
[J Technical Memorandum [0 Caltrans [  Approval
(] Discussion in ED Only [] Caltrans [0 Approval
0 FHWA [ Conformity Finding (23 USC 327 CEs,
EAs, EISs)
[0 Caltrans []  Conformity Finding ( 23 USC 326 CEs)
[0 Regional Agency [0 PMI10/PM2.5 Interagency Consultation
E\ Hazardous Materials/ _
Hazardous Waste (wem® Ct oy ‘LSQ
Check as applicable:
[] Initial Site Assessment [] Caltrans [0 Approval
(Phase 1)
[] Preliminary Site Assessment [] Caltrans [J Approval
(Phase 2)
[] Discussion in ED Only [ Caltrans [0 Approval
[0 Cal EPA DTSC [0 Review Database
[0 Local Agency [0 Review Database
[0 Water Quality/Resources
Check as applicable:
[] Water Quality Assess. Report | []  Caltrans [0 Approval
[] Technical Memorandum [J caltrans []  Approval
[] Discussion in ED Only [ Caltrans [0  Approval
[] Sole-Source Aquifer
(Districts 5, 6 and 11) [0 EPA (S.F. Regional Office) [0  Approval of Analysis in ED
[0 Coastal Zone [0 e [0 Coastal Zone Consistency Determination

JUL 25 2016 1
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Local Assistance Procedures Manual

Exhibit 6-A

Preliminary Environmental Study (PES) Form

B. Required Technical Studies C. Coordination D. Anticipated
and Analyses Actions/Permits/Approvals
[J Floodplain
Check as applicable:
[ Location Hydraulic Study [ caltrans [0 Approval
[[] Floodplain Evaluation Report | []  Caltrans [0  Approval
[] Summary Floodplain [] Caltrans [0 Approval
Encroachment Report
[] Caltrans [1  Only Practicable Alternative Finding
[] FHWA [J  Approves significant encroachments and
concurs in Only Practicable Alternative
Findings
Wild and Scenic Rivers
[0 River Managing Agency []  Wild and Scenic Rivers Determination
[] Biological Resources
Check as applicable:
[} NES, Minimal Impact [J Caltrans [0 Approval
[0 NES
] BA [0 cCaltrans [0 Approves for Consultation
[J USFWS [ Section 7 Informal/Formal Consultation
[0 NOAA Fisheries
[C] EFH Evaluation [0 NOAA Fisheries [0 MSA Consultation
[] Bio-Acoustic Evaluation [C] NOAA Fisheries [0  Approval
[] Technical Memorandum [J Caltrans [0  Approval
[0 Wetlands
Check as applicable:
[] WD and Assessment [ caltrans [0 Approval
[0 ACOE [0  Wetland Verification
[C] NRCS [0  Agricultural Wetland Verification
[0 Caltrans [J  Wetlands Only Practicable Alternative
Finding
[ Invasive Plants
[] Discussion in ED Only [0 caltrans [1 Approval
[0 Section 4(f)
Check as applicable:
[0 cCaltrans [1 Determine Temporary Occupancy
[[] De minimis [ Caltrans [] De minimis finding
[ Programmatic 4(f) Evaluation [0 caltrans [0  Approval
Type:
[J Individual 4(f) Evaluation [0 caltrans [0 Approval
[0 Agency with Jurisdiction
[0 SHPO
] Dol
[0 HUD
[0 USDA

OB 13-02
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Exhibit 6-A
‘Preliminary Environmental Study (PES) Form

Local Assistance Procedures Manual

B. Required Technical Studies C. Coordination D. Anticipated
and Analyses Actions/Permits/Approvals
[] Section 6(f)
[0  Agency with Jurisdiction
[0 Nps [0 Determines Consistency with Long-Term
Management Plan
[ Nps [0  Approves Conversion
[ Visual Resources
[] Technical Memorandum [ Caltrans [0 Approval
(] Minor VIA [J Caltrans [] Approval
(] Moderate VIA ] Caltrans [ Approval
[J Advance/Complex VIA [ cCaltrans [0 Approval
[0 Relocation Impacts
Check one:
[J Relocation Impact Memo [0 Caltrans [0 Approval
[J Relocation Impact Study [] Caltrans [0 Approval
[] Relocation Impact Report [] Caltrans [0  Approval
[ Land Useand
Community Impacts
Check one:
[ cia [0 caltrans [0 Approval
[] Technical Memorandum (] Caltrans [0 Approval
[] Discussion in ED Only [] Caltrans ]  Approval
[[] Construction/Encroachment
on State Lands
Check as applicable:
(] SLC Jurisdiction L] sLe [0 SLC Lease
[ Caltrans Jurisdiction [0 cCaltrans [[1  Encroachment Permit
[] SP lurisdiction [ sp [[] Encroachment Permit
[] Construction/Encroachment
on Federal Lands
[] Federal Agency with [0  Encroachment Permit
Jurisdiction
[ Construction/Encroachment [] Bureau of Indian Affairs [J  Right of Way Permit
On Indian Trust Lands
[ Farmlands
Check one:
O ca [] Caltrans [ Approval
[ Technical Memorandum [] Caltrans [0 Approval
[J Discussion in ED Only [0 caltrans [1 Approval
Check as applicable:
[] Form AD 1006 [l NRCS [0  Approves Conversion
[0 cboc O Approves Conversion
[] Conversion to Non-Agri Use [ ACOE
Page 6-78
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Local Assistance Procedures Manual

Exhibit 6-A

Preliminary Environmental Study (PES) Form

B. Required Technical Studies C. Coordination D. Anticipated Actions/Permits/
and Analyses Approvals
ﬂ Cultural Resources
(PQS completes this section)
Check as applicable:
[0 Caltrans PQS [J  Screened Undertaking
[] APE Map [] Caltrans PQS and DLAE [0  Approves APE Map
[] Local Preservation Groups [0  Provides Comments Regarding Concerns
and/or Native American with Project
Tribes
[] HPSR [0 Caltrans [0  Approves for Consultation
[0 ASR
[ HRER
[ Finding of Effect Report (1 Caltrans [0  Concurs on No Effect, No Adverse Effect
with Standard Conditions
[1 SHPO []  Letter of Concurrence on Eligibility. No
Adverse Effect without Standard
] MOA [ Caltrans [0 Approves MOA
[ sHPO [0 Approves MOA
[0  ACHP (if requested) ] Approves MOA
[0 Permits
Copies of permits and a list of [0 ACOE [l Section 404 Nationwide Permit
mitigation commitments are [0 ACOE O Section 404 Individual Permit
mandatory submiltals following [1 Caltrans/ACOE/EPA [0 NEPA/404 Integration MOU
NEPA approval. [0 USFws
[] NOAA Fisheries
[ ACOE [0  Rivers and Harbors Act Section 10 Permit
[0 uscG [0 USCG Bridge Permit
[ RWQCB [1  Section 401 Water Quality Certification
[0 CDFG [0 Section 1602 Streambed Alteration
Agreement
[l RWQCB [] NPDES Permit
[ ccc [C]  Coastal Zone Permit
[J Local Agency
] BCDC [0 BCDC Permit
Notes:  Additional studies may be required for other federal agencies.
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Exhibit 6-A
" Preliminary Environmental Study (PES) Form

Local Assistance Procedures Manual

ACHP = Advisory Council on Historic Preservation HRER = Historical Resources Evaluation Report
ACOE = U.S. Army Corps of Engineers HUD = U.S. Housing and Urban Development
ADL = Aerially Deposited Lead MOA = Memorandum of Agreement
APE = Area of Potential Effect MSA = Magnuson-Stevens Fishery Conservation and
APN = Assessor Parcel Number Management Act
ASR = Archaeological Survey Report NEPA = National Environmental Policy Act
BA = Biological Assessment NADR = Noise Abatement Decision Report
BCDC = Bay Conservation and Development Commission NES = Natural Environment Study
BE = Biological Evaluation NHPA = National Historic Preservation Act
BO = Biological Opinion NOAA = National Oceanic and Atmospheric Administration
Cal EPA = California Environmental Protection Agency NMFS National Marine Fisheries Service
CEC California Coastal Commission NPDES = National Pollutant Discharge Elimination System
CDFG = California Department of Fish and Game NPS = National Park Service
CDOC California Department of Conservation NRCS = Natural Resources Conservation Service
CE = Categorical Exclusion PM10 = Particulate Matter 10 Microns in Diameter or Less
CIA = Community Impact Assessment PM2.5 = Particulate Matter 2.5 Microns in Diameter or Less
CWA = Clean Water Act PMP = Project Management Plan
DLAE = District Local Assistance Engineer PQS = Professionally Qualified Staff
DOI = U.S. Department of Interior ROD = Record of Decision
DTSC = Department of Toxic Substances Control RTIP = Regional Transportation Improvement Program
EA = Environmental Assessment RTP Regional Transportation Plan
ED = Environmental Document RWQCB = Regional Water Quality Control Board
EFH = Essential Fish Habitat SER = Standard Environmental Reference
EIS = Environmental Impact Statement SEP = Senior Environmental Planner
EPA = U.S. Environmental Protection Agency SHPO = State Historic Preservation Officer
FEMA = Federal Emergency Management Agency SLC = State Lands Commission
FHWA = Federal Highway Administration SP = State Parks
FONSI = Finding of No Significant Impacted TIP = Transportation Improvement Program
FTIp Federal Transportation Improvement Program USCG = U.S. Coast Guard
HPSR = Historic Property Survey Report USDA = U.S. Department of Agriculture

USFWS = U.S. Fish and Wildlife Service

WD = Wetland Delineation
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Local Assistance Procedures Manual Exhibit 6-A
Preliminary Environmental Study (PES) Form

E. Preliminary Environmental Document Classification (NEPA)
Based on the evaluation of the project, the environmental document to be developed should be:
Check one:
Environmental Impact Statement (Note: Engagement with participating agencies in accordance with 23 USC 139 required)
[[] Compliance with 23 USC 139 regarding Participating Agencies required
Complex Environmental Assessment
Routine Environmental Assessment
Categorical Exclusion without required technical studies.

OXOO O

Categorical Exclusion with required technical studies
(if Categorical Exclusion is selected, check one of the following):
Section 23 USC 326
X123 CFR 771 activity (c)(26)
[(]23 CFR 771 activity (d) ()
[ Activity listed in the Section 23 USC 326
(] Section 23 USC 327
F. Public Availability and Public Hearing
Check as applicable:

Not Required

Notice of Availability of Environmental Document
Public Meeting

Notice of Opportunity for a Public Hearing

OOoddX

Public Hearing Required

G. Signatures

Local Agency Staff and/or Consultant Signature

- \4 o (760) 337-3883
(Date) (Telephone No.)

Justina G. Arce, City Planner
(Name)

Local Agency Project Engineer Signature

This document was prepared under my supervision, according to the Local Assistance Procedures Manual, Exhibit 6-B,
“Instructions for Completing the Preliminary Environmental Study Form.”

0 7" / ¥ "/ (760) 337-3883

(Date) [ (Telephone No.)

8 \—8Znarure of Local Ageicy)
James “Jack™ Holt, P.E., City Engineer
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Exhibit 6-A Local Assistance Procedures Manual
‘" Preliminary Environmental Study (PES) Form

Caltrans District Professionally Qualified Staff (PQS) Signature

[] Project does not meet definition of an “undertaking™; no further review is necessary under Section 106 (“No” Section A,
#35).
];eroject is limited to the type of activity listed in Attachment 2 of the Section 106 PA and based on the information
provided in the PES Form, the project does not have the potential to affect historic properties (“No” Section A, #35).
(] Project is limited to the type of activity listed in Attachment 2 of the Section 106 PA, but the following additional
) YP ty g
procedures or information is needed to determine the potential for effect (“To Be Determined” Section A, #35):

[] Records Search ] L] L]

[] Project meets the definition of an “undertaking”; all properties in the project area are exempt from evaluation per
Attachment 4 of the Section 106 PA (“No” Section A, #35).

[] The proposed undertaking is considered to have the potential to affect historic properties; further studies for 106
compliance are indicated in Sections B, C, and D of this PES Form (“Yes” Section A, #35).

u_[;(, 6y Gesord?

(Signatu M Professionally Qualified Staff) ViDate)” (Telephone No.)

The following signatures are required for all CEs, routine and complex EAs, and EISs:

Caltrans District Senior Environmental Planner (or Designee) and DLAE Signatures

I have reviewed this Preliminary Environmental Study (PES) Form and determined that the submittal is complete and
sufficient. I concur with the studies to be performed and the-recommended NEPA Class of Action.

'7/7.&,[ 6 64 0% <240

f: blﬁ?alzu e anwml Planner or Designee) (Date) (Telephone No.)

L -1

(Nante)

W/?é /2014. ﬂm) 220 - S406

| Zad J
(Signature p Dun ict Local Agsistance Engineer or Designee) /(Dale] ' (Telephone No.)
A r\L.-U,, r ey
(Name)
] HQ DEA Environmental Coordinator concurrence . Email concurrence attached.

(da.’e)

AECEIVE]
JUL 25 2016
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Local Assistance Procedures Manual Exhibit 6-A

Preliminary Environmental Study (PES) Form

Preliminary Environmental Investigation
Notes to Support the Conclusions of the PES Form
(May Also Include Continuation of Detailed Project Description)

Brief Explanation of How Project Complies, or Will Comply with Applicable Federal Mandate (Part A):

(¥ )

NO. The project will not require any future construction to fully utilize the design capabilities. The proposed
project is for the purpose of improving safety and will not require any further construction.

NO. The project will not generate any public controversy, as the project will improve the safety of its users

NO. The project will not make any changes to the horizontal or vertical alignment of an existing highway.
Furthermore, the project will not increase the number of through-traffic lanes of an existing highway.

N 5 g B M
S

YES. The proposed project is located in the City of Holtville within the Imperial Valley which is designated as a
“non-attainment” area with respect to Federal Standards for both particulate matter (PM10) and ozone (smog). The
project site is located near residential and commercial zones. During construction of the proposed project,
significant amounts of dust (PM 10) may be generated as a result of the street grinding and general construction
activities. Construction of the proposed project will be required to follow established construction guidelines as set
forth by the Imperial County Air Pollution Control District. Mitigation measures will be incorporated into the
project in order to comply with all applicable federal mandates.

YES. The project is exempt from the requirements to determine project level conformity under 40 CFR 93.126,
Table 2: Pavement Resurfacing and Rehabilitation.

NO. The project is not exempt from the requirements to determine regional conformity. The project is an isolated
rural non-attainment area and is in a conforming Regional Transportation Improvement Plan. Moreover, the project
is located within Imperial County in a non-attainment area for both particulate matter (PM10) and ozone. During
construction, it is anticipated that an increased level of dust may be generated; however, strict construction
guidelines will be adhered to in accordance to the Air Pollution Control District Plan to reduce impacts to a less
than significant level.

NO. The project is in a currently conforming Regional Transportation Improvement Plan. Moreover, the project is
located within Imperial County in a non-attainment area for both particulate matter (PM10) and ozone. During
construction, it is anticipated that an increased level of dust may be generated; however, strict construction
guidelines will be adhered to in accordance to the Air Pollution Control District Plan to reduce impacts to a less
than significant level.

160 t WQ)\'UV\ en) ok PP\\&LL\' \r\"ﬁ Qs\-&,l-\“\ :\SSU& S,

NO. The project is approximately 2136 feet away from the Alamo River, and will not be affected

NO. The project is not within a sole-source aquifer; it is located in a developed, urban area. The nearest sole-source
aquifer is the Ocotillo-Coyote Wells aquifer and it is located approximately 32 miles away.

NO. The project is not within a State Coastal Zone; the proposed project is located in Imperial County,
approximately 150 miles away from the State’s Coast.

YES. The proposed project is not located in a FEMA 100-year flood hazard zone. The project is within Zone C
which poses minimal hazard.

NO. The proposed project is not located within or adjacent to a Wild and Scenic River System.
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Exhibit 6-A Local Assistance Procedures Manual
Preliminary Environmental Study (PES) Form

15.  NO. No federally listed threatened or endangered species have been identified on the site or in local or regional
plans, policies, regulations, or by the Department of Fish and Game or US Fish and Wildlife Service.

16. NO. The proposed project will not affect migratory birds or their nests or eggs as there will be no tree removal. The
proposed project is located within an urban disturbed area.

17.  NO. There is no potential for wetlands to occur within or adjacent to the construction area as the project is within
an urbanized and developed area.

18.  INO. The proposed project site is developed, disturbed land within an urbanized area that is not adjacent to
agricultural land; as such, there is no potential for agricultural wetlands to occur within the construction area.

19.  NO. There is no potential for the introduction or spread of invasive plant species.

R Ay el e w SO ot \mé—\c;{u,.h\\\ 6\3‘\%6\'\- L ek (—u.r( N

21.  NO. No properties within the City of Holtville have been acquired or improved with Land and Water Conservation
Fund Act funds; as such the project does not have the potential to affect such properties.

22.  NO. The project will not affect visual scenic resources as there are no known visual or scenic resources within the
project area.

23.  NO. The project will not require the relocation of residential or business properties as the project will only involve
pavement improvements along 6th Street between Holt Avenue and Melon Avenue. No properties will need to be
relocated as a result of the project.

24.  NO. The project will not require right of way; all work will occur in the existing right of way
25.  NO. The project is consistent with the plans and goals adopted by the community.
26. NO. The project will not divide or disrupt neighborhoods/communities.

27. NO. The project will not disproportionately affect low-income and minority populations as the proposed project is
classified by Caltrans as Major Collector and will improve the safety of the entire community of Holtville.

28. NO. The project will not require the relocation of any utilities only adjustment of sewer and water valve covers.

29.  TBD. The project will only affect access to roadways temporarily; however, the roadways will be accessible
through detours.

30. NO. The project will not involve changes in access control to the State Highway System.

31. YES. The project will most likely involve detours during different stages of the project, however, a traffic control
plan will be implemented to ensure that all properties will be accessible through all stages of the project.

32.  NO. The project will not reduce available parking; there will be no changes to the existing parking.
33. NO. The project will not encroach on state or federal lands as there are none within the project site.
34. NO. The project will not convert any farmland to a different use as there is no farmland located within or

immediately adjacent to the project area.

35.  NO. A record search through the California Historical Resources did not identify any historical resources eligible
for the California or National Register at or near the proposed project site.

36. NO. The project site is not adjacent to, nor would it encroach on Tribal land. The proposed project is located within
the City of Holtville and is located on City-owned property.

Distribution 1) Original - DLLAE, 2) Local Agency Project Manager, 3) DLA Environmental Coordinator 4) Senior Environmental Planner (or
designee), 5) District PQS
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CRS Map - Project Location

6" Street Improvement Project from Holt to Melon Avenue
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Site Photos

6" Street Pavement Improvements Project from Holt Ave. to Melon Ave.

1. View of Conner of 6" Street and Pine Avenue facing west.

2. View Intersection of 6" Street and Cedar Avenue facing southwest.
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Site Photos

6" Street Pavement Improvements Project from Holt Ave. to Melon Ave.

3. View Intersection of 6" Street and Palm Avenue facing east.

4. View Intersection of 6" Street and Olive Avenue facing west.
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